ADDENDUM C
ADDENDUM C
Progress Report
Schedule 
	REPORT #
	DUE DATE
	UPDATE ON ACTIVITIES/DELIVERABLES DURING THESE TIMEFRAMES

	FY 2020

	1st Report
	January 31, 2021
	July 1, 2020 – December 31, 2020

	2nd Report
	July 30, 2021
	January 1, 2021 – June 30, 2021

	FY 2021

	3rd Report
	January 31, 2022
	July 1, 2021 – December 30, 2021

	4th Report
	July 30, 2022
	January 1, 2022 – June 30, 2022

	FY 2022

	5th Report
	January 31, 2023
	July 1, 2022 – December 31, 2022

	6th Report - FINAL*
	July 30, 2023
	January 1, 2023 – June 30, 2023


*Project blueprint/framework must be submitted with the final report. 
____________________________________________________________
· Baseline data, outcome measures, and evaluation data shall be submitted to DDS with progress reports.  The final progress report, project blueprint/framework, outcomes, accomplishments, and final project materials are due to DDS by July 30, 2023, or 30 days from completion of the project, whichever comes first.

· DDS will provide RCs with the MHSA Progress Report template to be used for all MHSA projects.
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